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CORRIGENDUM 
 
 

Dated Kohima, the 24th November 2010 
 
 
 

No. NSeGS/ NagaSWAN-5/2010:: This Corrigendum consists of the modified clauses which 
have been included after the Pre-Bid Meeting held on 22/11/2010. All the modified clauses 
with respect to earlier RFP are mentioned as enclosed. 
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Nagaland Sate Wide Area Network 

Directorate of Information Technology & Communication 
Kohima, Nagaland 

          

Third Party Audit Pre-bid Queries 

          

Sl 
No. 

Clause 
No. 

Pg 
No. 

TPA RFP Clause Modified/New clause 

1 
3.2, POP 
details 

20 

3.2. PoP Details  
 
The estimated locations for horizontal 
connectivity at the State Headquarters is 
40 (forty), at the District Headquarters is 25 
(twenty five) and at the Block Headquarter 
is 5 (five). 

Amended: 
 
The estimated locations for vertical 
connectivity at the State Headquarters is 
40 (forty), at the District Headquarters is 
25 (twenty five) and at the Block 
Headquarter is 5 (five). 

2 
5.26 
Penalty 

53 

In case of any delay solely on account of 
TPA fault a penalty of 10% will be imposed 
for delay of every twelve (12) weeks’ or 
part thereof, subject to a maximum of Thirty 
Six (36) weeks’ delay from the scheduled 
target date. 

Penalty is 10% of the Quarterly payment 
due to TPA. 

3 
5.14 
Liquidated 
Damages 

46 

In the event Bidder fails to provide the 
Services in accordance with the Service 
Standard, Bidder shall be liable for penalty 
as per the terms and conditions of Service 
Level Agreements.  
(SLAs) to be agreed between the operator 
and the administration of GoN. 

Amended: 
 
In the event Bidder fails to provide the 
Services in accordance with the Service 
Standard, Bidder shall be liable for 
penalty as per the terms and conditions of 
Service Level Agreements.  
 
(SLAs) to be agreed between the TPA 
agency and the administration of GoN. 

4 
4-Bidding 
Detail 

34 

Point-15 
All interested bidders shall pay EMD and 
Tender Processing fee and submit their 
Preliminary, Technical and Commercial 
Proposals electronically using the unified e-
Procurement 
platform of (NSeGS). 

Amended: 
 
All interested bidders shall pay EMD and 
Tender Processing fee and submit their 
Preliminary, Technical and Commercial 
Proposals through Post or in person 
along with the soft copy. 



 
5 

4-Bidding 
Detail 

34 

Point-10 
Last date & time for receipt of bids : 
3rd December 2010 12:00 Noon 
Late proposals shall be summarily rejected 

Last date for submission will remain the 
same. 

6 
4-Bidding 
Detail 

34 

Point 5 & 16 resp. 
 
Any interested bidder shall pay Rs.10,000/- 
(Rupees Ten Thousand only inclusive of 
Sales Tax) as tender processing fee for 
using the e-Procurement portal. 
 
A separate DD of <Rs.10,000/- (Rupees 
Ten thousand only)> shall be furnished as 
Tender Document Fee (non-refundable). 

Tender processing fee & Tender fee are 
same. 

7 
5.25 
Payment 
Terms 

53 

The payment to the selected TPA shall be 
processed on quarterly basis on 
submission of report and fulfillment of other 
contractual obligations. 

Payment at the end of every quarter 

8 2.1.2.b 10 
TPA would issue certification of completion 
for PoPs 10% (sample size) at each level 

9 2.1.7.b 12 

The Agency would review the mechanism 
of obtaining user feedback on quality of 
service & post analysis of the same, and 
would submit a report with 
recommendations to the State/UT. This 
task would be done on a yearly basis.  

Review of User Feedback Mechanism is 
Yearly 

10 2.2.1/2.2.2 14 

TPA deliverables : Completion/acceptance 
report for the work carried out by the 
Network Operator for PoPs (SHQ, DHQ, 
BHQ) and/or co-located 
and remote offices after Partial Acceptance 
Test (PAT) & FAT 

Amended: 
 
TPA deliverables : 
Completion/acceptance report for the 
work carried out by the Network Operator 
for PoPs (SHQ, DHQ, BHQ) after Partial 
Acceptance Test (PAT) & FAT 

11 3.5 23 NMS Details 
CA Technologies Ltd 
Infrastructure Management System 

 


